

**ADDENDUM # 2**  
**March 24, 2022**

To the Drawings and Specifications for:

**Miami University**  
**Tappan Hall Ventilation Improvements 2022**

To All Bidders:

This addendum, which supplements and amends the original plans and specifications, shall be taken into account in preparing proposals, and shall become part of the contract documents.

Included in this addendum:

1. Pre-bid Agenda.
2. Equipment has been pre-purchased by Miami University to avoid construction delays. The manufacturer will be notified of the awarded contractor and will ship directly to the awarded contractor. The following items have been pre-purchased:
  - Fan Coil Units** – Estimated ship date: Jun 1<sup>st</sup>.
  - VAV boxes** – Estimated ship date: June 1<sup>st</sup>.
3. The Tappan Hall fire alarm systems will be upgraded at the same time as the ventilation improvements project. Calvin Electric will be performing the work. Coordinate with Calvin Electric for work associated with the new fire alarm system. The fire alarm scope in this bid package is NOT included in their fire alarm upgrade project.
4. Sheet H500 has been updated to indicate equipment that is pre-purchased by Miami University and is included as part of this addendum.

End of Addendum no. 2