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Project Name 
RH – Renovations Summer 
2013  Project Number MUN-100026 

Project Location Miami University, Oxford, OH    

 

 
Date posted: 11/20/12 
 
Below are the questions that have been received to date for the RFQ of the above-referenced project: 
 

1. Can you confirm the 32 hours required for on-site CA services. With the CMR delivery method 
we would expect fewer hours devoted to CA for the  A/E. 

 

A. Because of the number of halls included and the various size and complexity of scopes 
coordination with the contractors, the owner and users will be paramount.  Also, the 
work has a compressed schedule and all work must be completed in time for students to 
occupy spaces in the fall.  For these reasons we are requiring 32 hours average on site 
for CA services. This is for the entire AE team combined. So one architect and one 
engineer each on site for two full days would equal 32 hours. 
 

2. Is there a need for a Hazardous Materials consultant on the team? Did the Master Plan address 
asbestos containing materials 

 

A. The university does have an asbestos report for each hall. The reports were done in 
1996.  It would be of benefit to the project to have a consultant on the team, but is not 
required. A consultant could verify the quantities and identify any additional materials 
for sampling.   
 

3. I’m hoping you can clarify what the University expects for the primary services.  On that section 
of the RFQ, the Primary services are listed as Architecture, Electrical, Mechanical.   We are a full 
service engineering firm and would like to submit as the lead while teaming with a local 
architect.  Please confirm this team arrangement would be acceptable. 
 

A. Yes, an engineering firm as lead would be appropriate and acceptable. 
 

4. The RFQ indicated the A/E is to provide not less than 32 hours on-site CA services. Is this correct 
or a typo? It appears then that Miami basically is requiring someone on-site full time? 

 

A. Because of the number of halls included and the various size and complexity of scopes 
coordination with the contractors, the owner and users will be paramount.  Also, the 
work has a compressed schedule and all work must be completed in time for students to 
occupy spaces in the fall.  For these reasons we are requiring 32 hours average on site 
for CA services. This is for the entire AE team combined. So one architect and one 
engineer each on site for two full days would equal 32 hours. 
 


